
 
 
February 18, 2015 
 
 
RE: Addendum No.1 – Lake Prince Raw Water Pumping Station Flood Mitigation and 
Miscellaneous Improvements 
 
To whom it may concern: 
 
Attached please find a copy of the above referenced Addendum.  As indicated in the Project 
Manual, the Bid shall contain an acknowledgment of receipt of this Addendum. 
 
Bid opening remains on Tuesday, February 24, 2015, 3:00 p.m. at 400 Granby St., Norfolk, 
VA. 
 
Your cooperation is appreciated. 
 
Sincerely, 
 
 
Christopher J. Krus, PE 
Assistant City Engineer - Utilities 
 
Attachments: 
Addendum (5 pages, including this Page) 
Pre-bid Meeting Sign-in Sheet (2 pages) 
Revised Specifications Pages: 102-13, 103-7, 103-23, 01106-1, and 15110-3 (5 pages) 
Revised Plan Sheets: E-5, E-6, E-7, E-9, I-2, I-3, I-4 and I-5 (8 pages) 
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ADDENDUM NO.1 
 
Lake Prince Raw Water Pumping Station  
Flood Mitigation and Miscellaneous Improvements 
CITY OF NORFOLK 
DEPARTMENT OF UTILITIES 
 
This addendum forms a part of the contract documents and clarifies the documents as stated 
herein.  This addendum must be acknowledged in the space provided in the proposal. Failure to 
acknowledge may subject the Bidder to disqualification. 
 
Except as may be otherwise described, bidding requirements, materials, and workmanship for the 
work described herein shall conform to all requirements of the original Contract Documents.  
The following Addendum to the drawings and specifications is made a part of the project, and 
takes precedence over the section of the specifications in part, as originally written and over the 
drawings, in part, as originally drawn and/or written. 
 
This Addendum consists of 20 pages, including the Cover Sheet, Addendum and Attachments. 
 
Pre-bid Meeting Minutes: 
 
A non-mandatory pre-bid meeting was held at the Western Brach Pumping Station conference 
room on February 3, 2015. 
 
1. A copy of the sign-in sheet is attached. 

 
2. A brief overview of the project was provided.  

 
3. Written comments/questions are due not later than (February 16, 4:00 pm) and shall be 

emailed to: christopher.krus@norfolk.gov . 
 
4. It was anticipated that the issuance of Addendum No. 1 would be on February 18, 2015. This 

Addendum is expected to consist of the attendance sheet, minutes, any submitted written 
questions and answers, questions and answers from the pre-bid meeting, and revised 
Electrical and I&C drawings. 

 
5. Bids will be accepted until February 24, 2015 at 3:00 pm, after which time they will be 

publicly opened and read aloud.  No bids will be accepted after this time. 
 
6. Bidders were reminded to read the Project Manual carefully.  A few items were brought to 

their attention: 
 

 
 



Addendum No. 1  
Lake Prince Raw Water Pumping Station  
Flood Mitigation and Miscellaneous Improvements 
Department of Utilities, City of Norfolk 
February 18, 2015, Page No. 3 
 

a. 250 days to Substantial Completion and 280 days to Final Completion. (See Item 1 of the 
Changes to the Specifications below)  

b. Liquidated damages:  $1,000 for Substantial Completion and $500 for Final Completion, 
and if Substantial Completion is not reached by the Final Completion date, the Liquidated 
Damages will run concurrent for a total of $1500 per day until Substantial Completion is 
reached. 

c. It was clarified that Section 01650, Facility Start-up, is included in the Specifications 
(begins on page 185 of the Project Manual pdf). 

 
7. It was indicated that the site area around the compressor building on Girls Scout Road will be 

available for the contractor’s onsite laydown yard. 
 

8. The following specific items associated with the Project were discussed: 
 
a. One complete facility shutdown shall be allowed during the low flow season 

commencing on November 1st and ending before March 1st of the following year. It was 
anticipated that the facility shutdown period will be re-assessed in this Addendum. (See 
Item 2 of the Changes to the Specifications below). 

b. Qualification requirements in Section 110 were pointed out. 
c. Lump sum project 
d. Pumps and electrical equipment factory testing are to be witnessed by two City appointed 

representatives.  All associated costs shall be included in lump sum Bid price. One 
witness may be coming from Baltimore, MD. 

 
9. Attendees were urged to visit the Project Site and a visit to the Project site was held after the 

pre-bid meeting. 
 

10. Attendees were allowed to schedule additional site visits no later than 3:00 pm on 
Wednesday, February 11, 2015 by contacting Howard Luck at (757) 539-9281. 

 
Response to questions at Pre-bid Meeting: 
 
1. Does the finish paint for the equipment in contact with the raw water need to comply with the 

NSF 61 requirements? 
Answer: Yes. Bid specifications Section 11214, paragraph 2.05 and Section 15110, 
paragraph 2.02.G, are stating this requirement for the vertical turbine pump and the 
control valve, respectively. Finished surfaces not to be painted include aluminum, stainless 
steel, bronze, brass, copper, and other similarly finished materials. 

 
Response to questions sent in writing: 
 
1. Division 05120 specification for structural steel states that the steel fabricator and erector are 

to be AISC certified. This certification has become a boiler plate specification, and applies 
the fabrication of steel for the erection of buildings. This certification eliminates many 
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smaller steel fabrication shops from submitting a price. The project is not erecting a building. 
The steel involved in this project is for a platform, ladders, grating and rails. Please change 
the specification to read "shall be fabricated and erected in accordance with AISC standards". 
This would open up the bidding to many more potential bidders, thus offering the City of 
Norfolk best pricing available. 
Answer: The specification and AISC certification requirement will not be changed. 

 
2. Can Fairbanks Morse and Weir Floway be named in the Addendum as an approved equal as 

an alternate to the Layne Pump specified in the contract documents?  
Answer: Subject to compliance with the Specifications and performance requirements, 
these manufacturers are acceptable. 
 

3. Does the factory testing require the use of the jobsite motor or can the manufacturer use a 
factory calibrated driver? 
Answer: The use of a factory calibrated driver of the same specified horsepower will be 
acceptable. 

 
4. What would be the allowable tolerance margin for the testing results of the pumps?  

Answer: Pump test acceptance tolerance grade will be 1E at the conditions points shown 
on the Drawings, as specified in Specifications Section 11214, paragraph 2.01.A. 

 
5. Will the testing be witnessed by the engineer /owner or will a certified non-witnessed test be 

satisfactory?  
Answer: Certified non-witnessed testing will not be acceptable for the pumps. Factory 
testing for the pumps will be witnessed by two owner-designated inspectors. The 
Contractor shall include costs for travel, meals, lodging, and car rental for two owner-
designated inspectors. Factory pump test reports, including performance test, hydrostatic 
test, mechanical test (vibration, bearings temperature, and seals leakage) shall be certified 
by a licensed professional engineer provided by the manufacturer. 
 
Factory testing for the motors will be non-witnessed. Factory motor test reports certified by 
a licensed professional engineer shall be submitted including routine or short commercial 
test (NEMA MG1 – 12.55), sound test, speed torque test and bearing temperature test. 

 
6. Is the use of divers necessary to inspect the 18,000 LF of fiber optic cable called for on this 

job? 
Answer: Bid specification section 13431 does not require the use of divers for the fiber 
optic cable acceptance inspection. 

 
Changes to the Specifications: 
 
1. Replace substantial completion from 250 to 490 calendar days and final completion from 280 

to 520 calendar days on pages 102-13, 103-7 and 103-23 of the Project Manual. (See 
attached). 
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2. Replace the scheduled station shutdown period on specifications Section 01106, paragraph 

1.01.A from “November 1 through February 29” to “July 6, 2016 through October 26, 2016”. 
(See attached.) 

3. Specifications Section 15110 – Pumps Control Valves. On page 15110-3, 2.03 add paragraph 
F stating the following “The limit switch shall be DPDT type”. (See attached). 

 
Changes to the Drawings: 
 
1. Plan Sheets E-7, E-9, I-2, I-3, I-4 and I-5 shall be replaced with revised Plan Sheets E-7, E-9, 

I-2, I-3, I-4 and I-5 included herein. 
 

 
Attachments 
 
END OF ADDENDUM 
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17.        Sham or Collusive Bids. 
 
17.1.   The Bids of any Bidder or Bidders who engage in collusive bidding shall be rejected.  Any Bidder who 

submits more than one Bid in such a manner as to make it appear that the Bids submitted are on a 
competitive basis from different parties shall be considered a collusive Bidder. 

 
17.2.   The provisions contained in Sections 2.2-4367 through 2.2-4377, Code of Virginia, as amended, shall 

be applicable to all contracts solicited or entered into by Owner.  By submitting their Bids, all Bidders 
certify that their Bids are made without collusion or fraud, and that they have not offered or received 
any kickbacks or inducements from any other Bidder, Supplier, manufacturer or subcontractor in 
connection with their Bid, and they have not conferred with any public employee having official 
responsibility for this procurement transaction, any payment, loan, subscription, advance, deposit of 
money, services or anything of more than nominal value, present or promised, unless consideration of 
substantially equal or greater value was exchanged. 

 
 
18. Time of Essence  
18.1 As the provisions hereof relating to the time for performance and completion of the Work are for the 

purpose of enabling the Owner to proceed with the construction of public improvements in accordance 
with pre-planned programs, such provisions are of the essence. 

 
19.        Project Documents 
 
19.1 The Hampton Roads Planning District Commission Regional Standards Fifth Edition are hereby 

defined as the City of  Norfolk,  Department of  Utilities  Standard Specifications.   Department of  
Public Works Standard Specifications, latest edition and the accompanying Project Documents 
are intended to supplement each other, so that anything shown on the accompanying Project 
Documents but not mentioned in the specifications, or vice versa, shall be required as if both 
specified  and  shown.   In  the  event  of  a  conflict  between  the  standards  and  specifications  
referenced herein, the order of precedence shall be as follows: Special Provisions, Project 
Documents, Regional Standards, City of Norfolk Department of Utilities Standard Design 
Criteria, City of Norfolk Department of Public Works Standard Specifications, Supplemental 
Specifications. 

 
III. BID FORM 
 
 Bids to be opened:  Time (3:00) p.m., 
   Tuesday, February 24, 2015 
 Work to be Completed in:  Substantial Completion: 490 Calendar Days 
   Final Completion: 520 Calendar Days 
 Liquidated Damages:  One Thousand Dollars and No Cents ($1000.00) 

per calendar day after time for Substantial 
Completion has expired.  
Five Hundred Dollars and No Cents ($500.00) per 
calendar day after time for Final Completion has 
expired. 

 Performance Bond:  100% 
 Payment Bond:  100% 



December 2010         103 - 7 
 
Lake Prince Raw Water Pumping Station Flood 
Protection and Miscellaneous Improvements 
December 2014 
City of Norfolk  
 

 

D. Contract Price 
 

The Owner shall pay the Contractor as just compensation for the satisfactory performance of the 
Work, subject to any additions or deductions as provided in the contractor’s bid, Section 102, 
Clause III Bid Form submitted on February 24, 2015.    

  
The Contract Price is ________________________________________ ($                     ) based upon 
unit and/or lump sum prices extended as submitted in the contractor’s bid, Section 102, Clause III 
Bid Form dated February 24, 2015. 

 
E.  Payments 

The Owner will pay the Contract Price to the Contractor in the manner and at such times as set forth 
in Section 109 of the Hampton Roads Planning District Commission Regional Construction 
Standards, Fifth Edition, as referenced in Section I. below and as specifically revised for this Project. 

         
F.  Time 

The undersigned Contractor agrees to commence Work within 10 Days after the date of Notice to 
Proceed and further agrees to substantially Complete all Work under this Agreement within 480 Days 
from  the  date  of  the  Notice  to  Proceed  and  to  reach  Final  Completion  of  all  Work  under  this  
Agreement within 520 Days from the date of the Notice to Proceed. 

 
G.  Applicable Law/Compliance 
 

(1)   Applicable Law 
 

This  Agreement  shall  be  deemed  to  be  a  Virginia  contract  and  shall  be  governed  as  to  all  
matters of validity, interpretations, obligations, performance, or otherwise, exclusively by the 
laws of the Commonwealth of Virginia, and all questions arising with respect thereto shall be 
determined in accordance with such laws. Regardless of where actually delivered and 
accepted, this Agreement shall be deemed to have been delivered and accepted by the parties 
in the Commonwealth of Virginia. 

 
(2) Compliance with all Laws 

 
Contractor shall comply with all federal, state and local statutes, ordinances, and regulations, 
now in effect or hereafter adopted, in the performance of Work set forth herein. Contractor 
represents that it possesses all necessary licenses and permits required to conduct its business 
and will acquire any additional license and permits necessary for performance of this 
Agreement prior to the initiation of Work. [If the Contractor is a corporation] Contractor 
further expressly represents that it is a corporation in good standing in the Commonwealth of 
Virginia and will remain in good standing throughout the term of the contract. Contractor 
shall at all times observe all health and safety measures and precautions necessary for the 
sanitary and safe performance of the contract Work. 

 
(3) Venue 
 

Any and all suits for any claims or for any breach or dispute arising out of these Contract 
Documents shall be maintained in the appropriate court of competent jurisdiction in the City 
of Norfolk. 
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VIII. NOTICE TO PROCEED  
 
TO: ___________________________  DATE: _________________________________ 
 
  ___________________________  PROJECT: Lake Prince Raw Water Pumping Station 

Flood Protection and Miscellaneous Improvements  
  ___________________________   
 
  ___________________________   
 
You are hereby notified to commence Work in accordance with the Agreement dated 
____________________, 20___, on or before ____________________, 20___, and you are to substantially 
complete the Work within _480_ Days thereafter and reach Final Completion of the Work within _520 Days 
thereafter. The date of Final Completion of all Work is therefore ____________________, 20___. 
 
Liquidated damages as stipulated in the Bid Form, in the amount of $1000.00 per Calendar Day for failure 
to meet the substantial completion date and $500.00 per Calendar Day for failure to meet the final 
completion date will  be  assessed  by  the  Owner  for  failure  of  the  Contractor  to  complete  the  Work  on  or  
before the Date of Substantial and Final Completion stated above or as may be modified by duly executed 
Change Orders.  If Substantial completion has not been achieved by the scheduled Final completion 
date, the liquidated damages will run concurrently until substantial completion is achieved. 
 
     OWNER:  City of Norfolk 
 
     BY:   __________________________________ 
 
     TITLE:  ________________________________ 
     
 
 
 
ACCEPTANCE OF NOTICE: 
 
Receipt of the above NOTICE TO PROCEED is hereby acknowledged by: 
 
_____________________________ 
 
this the ____________ day of 
 
__________________, 20 ____ 
 
CONTRACTOR:______________________ 
          
BY:   _______________________________ 
    
TITLE:  _____________________________ 
 

End of Section 
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SECTION 01106 
 

CONSTRUCTION SCHEDULING, COORDINATION AND SEQUENCING 
 
 
PART 1 - GENERAL 
 
1.01 GENERAL REQUIREMENTS 
 

A. Construction work under this contract shall have the least amount of interferences 
with the operations of existing facilities.  Existing facilities must be maintained in 
continuous operation at all times during the course of the work under this Contract, 
except for the Scheduled Station Shutdown Period of July 6, 2016 through October 
26, 2016. 

 
B. All operations of valves and gates required to perform the work shall be done by the 

Owner.  The Owner or his designated agent shall be informed in writing at least 24 
hours or longer where specified, in advance of the need to operate valves or gates or 
other actions which could affect facility operations. 

 
C. There may be other Contractors working at these facilities at the same time.  The 

Contractor shall schedule and perform his work in a manner that shall not interfere or 
delay the performance of other Contractors or consultants engaged in other City 
projects.  If the Contractor becomes aware of any circumstances whereby the Project 
shall adversely affect any other project on site or vice versa, he will immediately notify 
the Engineer and indicate what actions, if any, are needed to coordinate the work of 
the various projects. 
 

D. At all times the Contractor shall maintain existing access roads or provide an alternate 
roadway to allow the Owner access to the facilities. 

 
E. No extra payment shall be made for any labor, materials, tools, equipment or 

temporary facilities required during the construction and/or rehabilitation of facilities. 
All costs therefore shall be considered to have been included in the price bid of the 
Proposal. 

 
 

1.02 SUBMITTALS 
 

A. The Contractor shall develop a sequence of construction and submit it to the Owner 
and Engineer for review and approval. 
 

B. Prior to the Scheduled Station Shutdown Period, the Contractor shall submit to the 
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G. The valve shall be shop coated with NSF-61 certified epoxy on internal surfaces 

in accordance with AWWA C550. 
 
2.03 PILOT SYSTEM 

A. The valve shall be operated by a system of pilot controls necessary to perform the 
specified functions. 

 
B.  The pilot system shall be factory pre-piped, installed on the main valve and tested 

as an assembly. 
 
C.  In addition to the necessary pressure regulating and electrically operated pilots, 

the system shall incorporate a wye-strainer and opening/closing speed control 
valves. 

 
D.  Sufficient isolating valves and pipe unions shall be provided to facilitate removal 

and maintenance of the pilot system without disturbing the main valve. 
 
E.  Pilots, controls, piping and fittings shall be corrosion resistant copper, bronze or 

brass. 
F. The limit switch shall be DPDT type. 
 

2.04 FUNCTION 
 
A.  The sustaining electric check pump control valve shall function to minimize the 

surge associated with the starting and stopping of the pump. The valve operation 
shall be controlled by use of solenoid pilot valves and powered by water pressure 
obtained from the inlet or outlet side of the main valve. 

 
B. The sustaining electric check pump control valve shall open at a controlled rate of 

speed when the upstream pressure (pump discharge) has satisfied the pressure 
setting of the back pressure sustaining pilot and both the normal and emergency 
solenoid pilot controls are energized. When the valve begins opening, the 
indicator rod shall actuate a limit switch tied in with the pump motor starter 
circuit. The valve will then throttle at whatever position is required to maintain the 
upstream (pump discharge) head as per the setting on the Back Pressure 
Sustaining Pilot. De-energizing the normal solenoid pilot shall initiate a normal 
controlled valve closure. At a point near its seated position, the check valve 
indicator rod shall actuate the limit switch which shall de-energize the pump 
motor and the emergency solenoid pilot. The actuating point on the limit switch 
shall be adjustable. 


















